
NE 116TH STREET CULVERT REPLACEMENT & ROADWAY IMPROVEMENTS
Project No. 100387 / 03-SD-42

BID TABULATION
Engineer's Estimate 1) Wilder Construction 2) Westwater Construction 3) Thomco Construction, Inc.

    Company     Company
No. Item Description Qty Unit Price Amount Price Amount Price Amount Price Amount

Schedule A: ROADWAY IMPROVEMENTS, INCLUDING WALLS, BARRIER, WATER MAIN, STORM SYSTEM & ILLUMINATION
1 SURVEYING 1 ls 20,000.00 20,000.00 40,000.00 40,000.00 35,000.00 35,000.00 45,000.00 45,000.00
2 TESC PLAN AND IMPLEMENTATION 1 ls 15,000.00 15,000.00 500.00 500.00 30,000.00 30,000.00 39,000.00 39,000.00
3 SPCC PLAN 1 ls 2,000.00 2,000.00 500.00 500.00 1,500.00 1,500.00 1,500.00 1,500.00
4 POTHOLING 1 fa 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00
5 FORCE ACCOUNT 1 fa 35,000.00 35,000.00 35,000.00 35,000.00 35,000.00 35,000.00 35,000.00 35,000.00
6 MOBILIZATION 1 ls 210,000.00 210,000.00 287,000.00 287,000.00 350,000.00 350,000.00 275,000.00 275,000.00
7 TRAFFIC CONTROL LABOR 1,200 hrs 40.00 48,000.00 43.00 51,600.00 44.00 52,800.00 45.00 54,000.00
8 TEMPORARY TRAFFIC DEVICES 1 ls 8,500.00 8,500.00 8,000.00 8,000.00 20,000.00 20,000.00 20,000.00 20,000.00
9 CLEARING AND GRUBBING 1 ls 15,000.00 15,000.00 30,000.00 30,000.00 30,000.00 30,000.00 42,500.00 42,500.00

10 ROADSIDE CLEANUP 1 fa 4,000.00 4,000.00 4,000.00 4,000.00 4,000.00 4,000.00 4,000.00 4,000.00
11 REMOVAL OF STRUCTURE AND OBSTRUCTION 1 ls 20,000.00 20,000.00 50,000.00 50,000.00 12,000.00 12,000.00 35,000.00 35,000.00
12 GRAVEL BORROW INCL. HAUL 11,100 ton 12.00 133,200.00 24.00 266,400.00 25.00 277,500.00 18.00 199,800.00
13 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL AND DISPOSAL 600 cy 20.00 12,000.00 24.00 14,400.00 25.00 15,000.00 14.00 8,400.00
14 ROADWAY EXCAVATION AND DISPOSAL INCL. HAUL 1 ls 170,000.00 170,000.00 253,000.00 253,000.00 260,000.00 260,000.00 150,255.00 150,255.00
15 ADDITIONAL ROADWAY EXCAVATION AND DISPOSAL INCL. HAUL 500 cy 15.00 7,500.00 24.00 12,000.00 23.00 11,500.00 14.00 7,000.00
16 CONTROL/REMOVAL OF WATER 1 ls 5,000.00 5,000.00 30,000.00 30,000.00 15,000.00 15,000.00 40,000.00 40,000.00
17 SHORING OR EXTRA EXCAVATION CLASS B 9,000 sf 1.00 9,000.00 1.00 9,000.00 0.10 900.00 2.00 18,000.00
18 CONTROL DENSITY FILL 50 cy 100.00 5,000.00 120.00 6,000.00 120.00 6,000.00 105.00 5,250.00
19 TRIMMING AND CLEANUP 1 ls 1,000.00 1,000.00 10,000.00 10,000.00 8,000.00 8,000.00 5,500.00 5,500.00
20 CRUSHED SURFACING TOP COURSE 650 ton 18.00 11,700.00 22.00 14,300.00 25.00 16,250.00 24.00 15,600.00
21 PLANING BITUMINOUS PAVEMENT 220 sy 5.00 1,100.00 12.00 2,640.00 12.00 2,640.00 12.25 2,695.00
22 HMA CL B PG 58-22 1,330 ton 48.00 63,840.00 49.00 65,170.00 53.00 70,490.00 53.00 70,490.00
23 HMA CL E PG 58-22 1,660 ton 44.00 73,040.00 49.00 81,340.00 53.00 87,980.00 53.00 87,980.00
24 HMA CL A FOR DRIVEWAYS AND INCIDENTALS PG 58-22 310 ton 70.00 21,700.00 62.00 19,220.00 65.00 20,150.00 67.00 20,770.00
25 GRAVEL BACKFILL FOR WALL 100 cy 30.00 3,000.00 65.00 6,500.00 53.00 5,300.00 45.00 4,500.00
26 BRIDGE RAILING TYPE BP 560 lf 100.00 56,000.00 70.00 39,200.00 140.00 78,400.00 125.00 70,000.00
27 CAST-IN-PLACE SEW TRAFFIC BARRIER 230 lf 70.00 16,100.00 260.00 59,800.00 300.00 69,000.00 240.00 55,200.00
28 CAST-IN-PLACE SEW PEDESTRIAN BARRIER 340 lf 70.00 23,800.00 215.00 73,100.00 300.00 102,000.00 265.00 90,100.00
29 SOLDIER PILE WALL 3,680 sf 130.00 478,400.00 110.00 404,800.00 100.00 368,000.00 154.00 566,720.00
30 TEMPORARY CASING 200 lf 110.00 22,000.00 1.00 200.00 10.00 2,000.00 10.00 2,000.00
31 REMOVING UNEXPECTED OBSTRUCTIONS 1 fa 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00
32 STRUCTURAL EARTH WALL 9,720 sf 19.00 184,680.00 15.00 145,800.00 30.00 291,600.00 25.00 243,000.00
33 STRUCTURAL EARTH WALL WITH PRECAST CONCRETE FACING 520 sf 35.00 18,200.00 40.00 20,800.00 36.00 18,720.00 89.00 46,280.00
34 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL 5,500 cy 22.00 121,000.00 45.00 247,500.00 35.00 192,500.00 35.00 192,500.00
35 6 IN. PVC LOT TRENCH DRAIN 560 lf 15.00 8,400.00 20.00 11,200.00 30.00 16,800.00 26.00 14,560.00
36 PERFORATED PVC WALL UNDERDRAIN PIPE 6-IN. DIAM. 965 lf 15.00 14,475.00 11.00 10,615.00 12.00 11,580.00 24.00 23,160.00
37 TRASH RACK 1 ea 400.00 400.00 700.00 700.00 400.00 400.00 750.00 750.00
38 CL.52 DUCTILE IRON STORM SEWER PIPE, 12 IN. DIAM. 738 lf 50.00 36,900.00 48.00 35,424.00 60.00 44,280.00 50.00 36,900.00
39 STORM SEWER PIPE 12 IN. DIAM. 1,350 lf 30.00 40,500.00 29.00 39,150.00 50.00 67,500.00 34.00 45,900.00



Engineer's Estimate 1) Wilder Construction 2) Westwater Construction 3) Thomco Construction, Inc.
    Company     Company

No. Item Description Qty Unit Price Amount Price Amount Price Amount Price Amount
40 CONCRETE INLET 2 ea 800.00 1,600.00 800.00 1,600.00 1,000.00 2,000.00 825.00 1,650.00
41 CATCH BASIN TYPE 1 11 ea 1,000.00 11,000.00 1,250.00 13,750.00 1,000.00 11,000.00 900.00 9,900.00
42 CATCH BASIN TYPE 1 W/THRU CURB GRATE 1 ea 1,200.00 1,200.00 1,300.00 1,300.00 1,200.00 1,200.00 1,050.00 1,050.00
43 CATCH BASIN TYPE 2, 48 IN. DIAM. 6 ea 2,000.00 12,000.00 2,700.00 16,200.00 2,000.00 12,000.00 2,500.00 15,000.00
44 CATCH BASIN TYPE 2, 48 IN. DIAM. W/ THRU CURB GRATE 1 ea 2,200.00 2,200.00 2,800.00 2,800.00 2,200.00 2,200.00 2,900.00 2,900.00
45 RELOCATE TRASH RACK 1 ea 500.00 500.00 470.00 470.00 400.00 400.00 350.00 350.00
46 CATCH BASIN FRAME AND SOLID COVER 1 ea 800.00 800.00 800.00 800.00 500.00 500.00 500.00 500.00
47 MODIFY CONTROL STRUCTURE 1 ls 1,200.00 1,200.00 17,550.00 17,550.00 1,600.00 1,600.00 2,500.00 2,500.00
48 ADJUST EXISTING CATCH BASIN 4 ea 250.00 1,000.00 350.00 1,400.00 600.00 2,400.00 425.00 1,700.00
49 CONNECT TO EXISTING DRAINAGE STRUCTURE 4 ea 500.00 2,000.00 1,500.00 6,000.00 200.00 800.00 500.00 2,000.00
50 CONNECT TO EXISTING PIPE 1 ea 500.00 500.00 3,000.00 3,000.00 200.00 200.00 300.00 300.00
51 BANK RUN GRAVEL FOR TRENCH BACKFILL 300 cy 50.00 15,000.00 55.00 16,500.00 48.00 14,400.00 35.00 10,500.00
52 AC WATER MAIN CROSSING REPLACEMENT 1 ea 1,500.00 1,500.00 2,300.00 2,300.00 5,000.00 5,000.00 7,500.00 7,500.00
53 D.I. PIPE FOR WATER MAIN 6 IN. DIAM. 40 lf 100.00 4,000.00 53.00 2,120.00 50.00 2,000.00 100.00 4,000.00
54 D.I. PIPE FOR WATER MAIN 12 IN. DIAM. 230 lf 100.00 23,000.00 58.00 13,340.00 82.00 18,860.00 100.00 23,000.00
55 CONNECTION TO EXISTING WATER MAIN 4 ea 500.00 2,000.00 4,800.00 19,200.00 1,000.00 4,000.00 2,200.00 8,800.00
56 ADJUST VALVE BOX AND COVER TO GRADE 9 ea 250.00 2,250.00 270.00 2,430.00 400.00 3,600.00 325.00 2,925.00
57 HYDRANT ASSEMBLY 1 ea 3,500.00 3,500.00 3,700.00 3,700.00 4,000.00 4,000.00 3,800.00 3,800.00
58 RESETTING EXISTING HYDRANT 1 ea 500.00 500.00 2,000.00 2,000.00 2,000.00 2,000.00 1,850.00 1,850.00
59 WATER METER AND SERVICE LINE 1 ea 1,550.00 1,550.00 2,100.00 2,100.00 1,000.00 1,000.00 1,250.00 1,250.00
60 INLET PROTECTION 13 ea 100.00 1,300.00 90.00 1,170.00 120.00 1,560.00 100.00 1,300.00
61 ROCK CHECK DAM 20 cy 30.00 600.00 60.00 1,200.00 110.00 2,200.00 150.00 3,000.00
62 FILTER FABRIC FENCE 2,110 lf 3.50 7,385.00 7.00 14,770.00 7.00 14,770.00 6.00 12,660.00
63 SEEDING, FERTILIZING & MULCHING-SIDE SLOPE MIX 1,600 sy 1.00 1,600.00 0.50 800.00 0.50 800.00 1.55 2,480.00
64 SEEDING, FERTILIZING & MULCHING-WALL MIX 1,600 sy 1.00 1,600.00 1.20 1,920.00 0.70 1,120.00 1.55 2,480.00
65 TOPSOIL TYPE A 230 cy 36.00 8,280.00 40.00 9,200.00 40.00 9,200.00 40.00 9,200.00
66 BARK MULCH 250 cy 36.00 9,000.00 36.00 9,000.00 40.00 10,000.00 40.00 10,000.00
67 PSIPE PSEUDOTSUGA MENZIESII 1 ea 350.00 350.00 150.00 150.00 20.00 20.00 120.00 120.00
68 PSIPE ACER RUBRUM 5 ea 350.00 1,750.00 300.00 1,500.00 20.00 100.00 120.00 600.00
69 PSIPE ABELIA GRANDIFLORA 20 ea 16.00 320.00 70.00 1,400.00 20.00 400.00 120.00 2,400.00
70 PSIPE CORNUS SERICEA 'KELSEYI' 43 ea 11.00 473.00 22.00 946.00 20.00 860.00 100.00 4,300.00
71 PSIPE NANDINA DOMESTICA 32 ea 30.00 960.00 28.00 896.00 20.00 640.00 100.00 3,200.00
72 PSIPE POLYSTICHUM MUNITUM 57 ea 11.00 627.00 22.00 1,254.00 20.00 1,140.00 100.00 5,700.00
73 CEMENT CONC. TRAFFIC CURB AND GUTTER, TYPE A-1 2,080 lf 14.00 29,120.00 15.00 31,200.00 20.00 41,600.00 14.68 30,534.40
74 RAISED PAVEMENT MARKER TYPE 1 15.3 hund 150.00 2,295.00 280.00 4,284.00 150.00 2,295.00 154.00 2,356.20
75 RAISED PAVEMENT MARKER TYPE 2 2.6 hund 350.00 910.00 385.00 1,001.00 300.00 780.00 320.00 832.00
76 BEAM GUARDRAIL NON-FLARED TERMINAL 1 ea 2,100.00 2,100.00 3,000.00 3,000.00 2,000.00 2,000.00 3,300.00 3,300.00
77 BEAM GUARDRAIL TRANSITION SECTION TYPE 4 1 ea 500.00 500.00 1,800.00 1,800.00 4,000.00 4,000.00 2,100.00 2,100.00
78 FENCE, TYPE-1 WIRE 300 lf 15.00 4,500.00 10.00 3,000.00 10.00 3,000.00 12.00 3,600.00
79 FENCE, TYPE-2 WOOD 220 lf 30.00 6,600.00 31.00 6,820.00 30.00 6,600.00 34.00 7,480.00
80 FENCE, TYPE-3 CHAIN LINK 100 lf 25.00 2,500.00 31.00 3,100.00 30.00 3,000.00 35.00 3,500.00
81 TEMPORARY 6-FT. CHAIN LINK FENCE 300 lf 5.00 1,500.00 4.00 1,200.00 3.00 900.00 4.00 1,200.00
82 CEMENT CONC. SIDEWALK RAMP TYPE 2A 3 ea 800.00 2,400.00 1,400.00 4,200.00 1,500.00 4,500.00 1,475.00 4,425.00
83 CEMENT CONC. SIDEWALK 1,450 sy 23.00 33,350.00 35.00 50,750.00 30.00 43,500.00 31.10 45,095.00



Engineer's Estimate 1) Wilder Construction 2) Westwater Construction 3) Thomco Construction, Inc.
    Company     Company

No. Item Description Qty Unit Price Amount Price Amount Price Amount Price Amount
84 THICKENED EDGE CONCRETE SIDEWALK 340 sy 75.00 25,500.00 65.00 22,100.00 100.00 34,000.00 63.40 21,556.00



Engineer's Estimate 1) Wilder Construction 2) Westwater Construction 3) Thomco Construction, Inc.
    Company     Company

No. Item Description Qty Unit Price Amount Price Amount Price Amount Price Amount
85 CEMENT CONC. DRIVEWAY 70 sy 40.00 2,800.00 110.00 7,700.00 40.00 2,800.00 113.00 7,910.00
86 QUARRY SPALLS 10 ton 30.00 300.00 60.00 600.00 40.00 400.00 100.00 1,000.00
87 MAILBOX SUPPORT 2 ea 500.00 1,000.00 400.00 800.00 400.00 800.00 300.00 600.00
88 ILLUMINATION SYSTEM COMPLETE 1 ls 18,000.00 18,000.00 50,000.00 50,000.00 * 0.00 61,000.00 61,000.00
89 PERMANENT SIGNING 1 ls 2,000.00 2,000.00 3,500.00 3,500.00 2,500.00 2,500.00 3,700.00 3,700.00
90 RELOCATE PRIVATE SIGNS 1 ls 1,000.00 1,000.00 1,800.00 1,800.00 4,000.00 4,000.00 2,000.00 2,000.00
91 PAINTED BIKE LANE STRIPE, 8 INCH 3,450 lf 0.20 690.00 0.35 1,207.50 0.30 1,035.00 0.30 1,035.00
92 PLASTIC BIKE SYMBOL 11 ea 90.00 990.00 55.00 605.00 100.00 1,100.00 86.00 946.00
93 PLASTIC TRAFFIC ARROW 7 ea 100.00 700.00 55.00 385.00 100.00 700.00 131.00 917.00
94 CATCH BASIN STENCIL 21 ea 100.00 2,100.00 11.00 231.00 50.00 1,050.00 40.00 840.00
95 BOLLARD 5 ea 400.00 2,000.00 450.00 2,250.00 900.00 4,500.00 750.00 3,750.00
96 PEDESTRIAN RAIL 250 lf 50.00 12,500.00 95.00 23,750.00 100.00 25,000.00 125.00 31,250.00

Schedule A Total: 2,212,335.00 2,802,908.50 2,971,820.00 2,994,151.60
No. Schedule B: CULVERT INSTALLATION, PLANTINGS, STREAM MATERIAL & SANITARY SEWER MAIN EXTENSION
1 TEMPORARY STREAM DIVERSION 1 ls 12,000.00 12,000.00 11,000.00 11,000.00 20,000.00 20,000.00 25,000.00 25,000.00
2 FORCE ACCOUNT 1 fa 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00
3 SHORING OR EXTRA EXCAVATION CLASS B 6,560 sf 1.00 6,560.00 1.00 6,560.00 2.00 13,120.00 2.00 13,120.00
4 GRAVEL BACKFILL FOR FOUNDATIONS CLASS A 150 cy 15.00 2,250.00 55.00 8,250.00 60.00 9,000.00 37.00 5,550.00
5 INSTALL PRECAST CONCRETE THREE-SIDED BOX CULVERT AND CONCRE 1 ls 10,000.00 10,000.00 19,000.00 19,000.00 400,000.00 400,000.00 105,000.00 105,000.00
6 MANHOLE 48 IN. DIAM TYPE 1 3 ea 2,300.00 6,900.00 5,000.00 15,000.00 3,000.00 9,000.00 3,300.00 9,900.00
7 ADJUST EXISTING MANHOLE 5 ea 250.00 1,250.00 500.00 2,500.00 600.00 3,000.00 500.00 2,500.00
8 CONNECT TO EXISTING MANHOLE 1 ea 500.00 500.00 3,000.00 3,000.00 500.00 500.00 1,000.00 1,000.00
9 BANK RUN GRAVEL FOR TRENCH BACKFILL 300 cy 10.00 3,000.00 55.00 16,500.00 48.00 14,400.00 35.00 10,500.00

10 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL 50 cy 25.00 1,250.00 60.00 3,000.00 60.00 3,000.00 50.00 2,500.00
11 TESTING SEWER PIPE 630 lf 1.00 630.00 2.63 1,656.90 2.00 1,260.00 4.00 2,520.00
12 PVC SANITARY SEWER PIPE 6-INCH DIAM. SIDE SEWER 100 lf 35.00 3,500.00 28.00 2,800.00 60.00 6,000.00 60.00 6,000.00
13 PVC SANITARY SEWER PIPE 8-INCH DIAM. SIDE SEWER 100 lf 40.00 4,000.00 30.00 3,000.00 70.00 7,000.00 65.00 6,500.00
14 PVC SANITARY SEWER PIPE 8-INCH DIAM. 630 lf 40.00 25,200.00 32.00 20,160.00 140.00 88,200.00 65.00 40,950.00
15 EROSION CONTROL BLANKET 350 sy 5.00 1,750.00 4.50 1,575.00 4.00 1,400.00 6.25 2,187.50
16 TOPSOIL TYPE A 120 cy 40.00 4,800.00 40.00 4,800.00 40.00 4,800.00 40.00 4,800.00
17 PSIPE ACER MACROPHYLLUM 4 ea 40.00 160.00 22.00 88.00 20.00 80.00 120.00 480.00
18 PSIPE PSEUDOTSUGA MENZIESII 3 ea 40.00 120.00 22.00 66.00 20.00 60.00 120.00 360.00
19 PSIPE POPULUS BALSAMIFERA 6 ea 40.00 240.00 22.00 132.00 20.00 120.00 120.00 720.00
20 PSIPE THUJA PLICATA 5 ea 40.00 200.00 22.00 110.00 20.00 100.00 120.00 600.00
21 PSIPE BERBERIS NERVOSA 21 ea 16.00 336.00 22.00 462.00 20.00 420.00 100.00 2,100.00
22 PSIPE VACCINIUM OVATUM 17 ea 16.00 272.00 22.00 374.00 20.00 340.00 100.00 1,700.00
23 PSIPE VACCINIUM PARVIFOLIUM 14 ea 16.00 224.00 22.00 308.00 20.00 280.00 100.00 1,400.00
24 PSIPE POLYSTICHUM MUNITUM 23 ea 16.00 368.00 22.00 506.00 20.00 460.00 100.00 2,300.00
25 PSIPE ATHYRIUM FELIX-FEMINA 13 ea 16.00 208.00 22.00 286.00 20.00 260.00 100.00 1,300.00
26 PSIPE RUBUS SPECTABILIS 40 ea 16.00 640.00 22.00 880.00 20.00 800.00 100.00 4,000.00
27 SEEDING, FERTILIZING & MULCHING-STREAMSIDE MIX 1,440 sy 1.00 1,440.00 0.70 1,008.00 0.50 720.00 1.60 2,304.00
28 SOIL PREPARATION 350 sy 3.00 1,050.00 6.00 2,100.00 2.00 700.00 20.00 7,000.00
29 COMPOST 80 cy 35.00 2,800.00 40.00 3,200.00 40.00 3,200.00 60.00 4,800.00
30 DOWNED LOG 2 ea 600.00 1,200.00 950.00 1,900.00 1,000.00 2,000.00 1,500.00 3,000.00



Engineer's Estimate 1) Wilder Construction 2) Westwater Construction 3) Thomco Construction, Inc.
    Company     Company

No. Item Description Qty Unit Price Amount Price Amount Price Amount Price Amount
31 SPECIAL RIPRAP 350 sy 5.00 1,750.00 25.00 8,750.00 24.00 8,400.00 35.00 12,250.00



Engineer's Estimate 1) Wilder Construction 2) Westwater Construction 3) Thomco Construction, Inc.
    Company     Company

No. Item Description Qty Unit Price Amount Price Amount Price Amount Price Amount
32 STREAMBED GRAVEL 350 ton 35.00 12,250.00 45.00 15,750.00 33.00 11,550.00 65.00 22,750.00
33 STREAMBED BOULDER 25 ton 35.00 875.00 75.00 1,875.00 45.00 1,125.00 100.00 2,500.00

Schedule B Subtotal: 117,723.00 166,596.90 621,295.00 317,591.50
WSST 8.8%: 10,359.62 14,660.53 54,673.96 27,948.05

Schedule B Total: 128,082.62 181,257.43 675,968.96 345,539.55
heduleOVERHEAD TO UNDERGROUND CONVERSION

1 HMA CL B PG 58-22 50 ton 80.00 4,000.00 55.00 2,750.00 53.00 2,650.00 142.00 7,100.00
2 HMA CL E PG 58-22 70 ton 80.00 5,600.00 55.00 3,850.00 53.00 3,710.00 188.00 13,160.00
3 TRENCH AND BACKFILL FOR JOINT UTILITY TRENCH, INCL HAUL 3,000 lf 35.00 105,000.00 40.00 120,000.00 35.00 105,000.00 48.00 144,000.00
4 TRENCH AND BACKFILL FOR SERVICE TRENCH, INCL HAUL 300 lf 40.00 12,000.00 30.00 9,000.00 20.00 6,000.00 31.40 9,420.00
5 INSTALL UTILITY CONDUIT (LWSD) - 2" CONDUIT 6,510 lf 5.00 32,550.00 4.00 26,040.00 2.00 13,020.00 27.50 179,025.00
6 FURNISH AND INSTALL UTILITY CONDUIT (CITY OF REDMOND) - 3" COND 2,280 lf 6.00 13,680.00 5.00 11,400.00 6.00 13,680.00 5.30 12,084.00
7 INSTALL FRANCHISE UTILITY CONDUIT (PSE) 11,800 lf 4.50 53,100.00 7.00 82,600.00 2.00 23,600.00 7.70 90,860.00
8 INSTALL FRANCHISE UTILITY CONDUIT (VERIZON) 13,300 lf 4.25 56,525.00 6.00 79,800.00 2.00 26,600.00 6.55 87,115.00
9 FRANCHISE UTILITY TRENCH BACKFILL - CONTROLLED DENSITY FILL 100 cy 90.00 9,000.00 100.00 10,000.00 120.00 12,000.00 97.00 9,700.00

10 FRANCHISE UTILITY TRENCH BACKFILL - GRAVEL BORROW 400 cy 15.00 6,000.00 55.00 22,000.00 48.00 19,200.00 16.00 6,400.00
11 INSTALL JUNCTION BOX TYPE 3 (LWSD) 4 ea 300.00 1,200.00 1,000.00 4,000.00 500.00 2,000.00 1,150.00 4,600.00
12 INSTALL VAULT, TYPE 5106 (PSE) 1 ea 2,800.00 2,800.00 4,000.00 4,000.00 5,000.00 5,000.00 4,340.00 4,340.00
13 INSTALL VAULT, TYPE 575 (PSE) 6 ea 2,500.00 15,000.00 2,200.00 13,200.00 2,000.00 12,000.00 2,450.00 14,700.00
14 INSTALL VAULT, TYPE 3642 (PSE) 2 ea 1,800.00 3,600.00 1,900.00 3,800.00 800.00 1,600.00 2,050.00 4,100.00
15 INSTALL VAULT, TYPE 5106 (VERIZON) 3 ea 2,800.00 8,400.00 4,000.00 12,000.00 5,000.00 15,000.00 4,340.00 13,020.00
16 SHORING OR EXTRA EXCAVATION CLASS B 1 ls 7,500.00 7,500.00 25,000.00 25,000.00 2,000.00 2,000.00 39,015.00 39,015.00

Schedule C Total: 335,955.00 429,440.00 263,060.00 638,639.00

Grand Total: 2,676,372.62 3,413,605.93 3,910,848.96 3,978,330.15

Certified by:
* Item left blank on bid packet. William J. Campbell, PE, City Engineer
Bids received on June 2, 2005 Approving Authority


